## Approved For Release 2001/04/17 : CIA-R2F61200961R000100010198-7

DOSUMENT	er n			
NO CHESTS	11 /11 /20	X	-	Contract of the last of the la
The second of the second				
<b>GLASS</b> , 03533	Ser yeş	97 <b>6</b>	2 0	
CLASS, GIVE NEXT BLV(F	V same:			2011
AUTH: Kg	10-2		and the second second second	Control of the Party of
DATE: 18/11	101 000	F164.FOLE	m	AFAN
75	<b>/-</b> ''-	EVE!	i_U(	14340
	harlin	*	***********	

LPD-0748-61 6 February 1961

Once again we are in the process of preparing the Project and FOO Fiscal Year 1962 Sudget for the period 1 July 1961 through

I have set forth below a description of the anticipated procurements with your company in support of Project and FCC activities. Also, a few guidelines are given as a basis for the procurements. Giving due consideration to these factors. Contractor is requested to submit budgetery estimates on the following:

- a. Contractor Technical Representatives.
- (1) Project. Furnish personnel to support operations as follows:
  - (a) At one (1) overseas site for a period of one (1)
  - (b) At one (1) domestic site for a period of one (1) year with the assumption that stagings will require the services at overseas locations 75% of the time.

The estimate should be in sufficient detail to reflect the quantity of personnel, the cost involved by a man-south rate and travel and per diem costs. Contract arrangements to be as they presently exist under Contract No. TR-800.

- (2) FOG. Furnish personnel to support full time operation at one (1) ZI base for a period of one (1) year. The possibility of an overseas deployment exists; however, there should be no additional personnel programmed for this. The estimate should be prepared as above and include man-month rates for domestic and overseas service. Contract arrangement to be as it presently exists under Contract No. TE-57.
  - b. Repair and Overhaul of Equipment.
- (1) Project and FOG. Furnish necessary facilities. materials and services to repair, everhaul and/or modify Project and FOG equipment as it may be returned to the factory from time to time. Since the Depots for Project and FOG equipments were combined 1 January 1961. the Contractor is no longer required to segregate materials and costs by Customer. However, in order that the Contract may be equitably funded. Contractor is requested to submit a budgetary ostimate which Approved For Release 2001/04/17: CIA-RDP81B00961R000100010198-700 what

## Approved For Release 2001/04/17 : CIA-RD 21 2002 1R000100010198-7

percentage is applicable to the Project and FUG. This estimate should be coordinated with the Depot prior to submission. Contract arrangements to be as they presently exist under Contract No. 30-56-42.

- c. Spare Parts, Test Equipment. Modification Kits, etc.
- (1) Project and FCG. Furnish such supplies, equipments, components and/or kits as called for by the Depot. Again, as in the case of repair and overhaul, the Contractor is no longer required to segregate by Gustomer nor will the calls issued by the Depot reflect the applicable Customer. Accordingly, the Contractor's budgetary estimate should be prepared on the same basis as b., above, and applicable percentages indicated. Contract arrangements will be as they presently exist under Contract No. HF-CF-695. The estimate should be coordinated with the Depot prior to submission.
  - d. Top Level.

It is not anticipated that this contract will be renewed in this forthcoming Fiscal Year since most of this type of effort is being devoted to the "Noonshine" program as a direct charge.

Seceipt of the information requested above would be appreciated by 28 February 1961. Criginal and five copies are requested. If there are any questions, please do not hesitate to call us.

Mancerely.

CIENED

Liebury

25X1A

DDP-DPD-CB:J

Distribution:

Orig - (Perkin-Elmer)

1 - CE/DPD Rudget File 1962

1 - CH/MAT/DPD

1 - CH/DB/DPD

1 - CH/DB/DPD

1 - CH/DB/DPD

1 - RI/DPD Chrono